
 

REQUEST FOR TENDERS 
 
File: AP_6/5/8/3 
Date: 10 September 2019  
To: Interested legal consultants 
From: Sela Soakai-Simamao, PWP Finance and Procurement Officer 
 
Subject: Request for tenders: Legislative Review and Assessment of Environmental 
& Waste Legislative Environment in 15 Pacific island countries for the PacWastePlus 
Project. 

 

1.   Background 

 
1.1. The Secretariat of the Pacific Regional Environment Programme (SPREP) is an 

intergovernmental organisation charged with promoting cooperation among Pacific islands 
countries and territories to protect and improve their environment and ensure sustainable 
development. 

1.2. For more information, see: www.sprep.org.  

 

2.   Specifications: statement of requirement 

 
2.1. SPREP would like to call for tenders from qualified and experienced legal consultants who 

can offer their services to conduct a legislative review and assessment of environmental and 
waste legislative environment in 15 Pacific island countries for the PacWastePlus Project. 

2.2. The Terms of Reference and the specific duties required of this engagement are set out in 
Annex A. 

 

3.   Conditions: information for applicants 

 
3.1. To be considered for this tender, interested suppliers must meet the following conditions:  

 Submit a CV for each project staff to be deployed in the proposed project plan 
 Provide at least 3 referees as part of their tender application 
 Provide examples of related past work outputs 
 Complete the tender application form (please note you are required to complete all areas 

in full as requested on the form, particularly the Statements to demonstrate you meet the 
selection criteria -DO NOT refer us “refer to CV or your technical proposal”).  Failure to 
do this will mean your application will NOT be considered. 

 

4.   Submission guidelines 

 
4.1. Tender documentation should demonstrate that the interested legal consultant satisfies the 

conditions stated above and can meet the requirements stipulated in the Terms of Reference. 
Documentation must also include supporting examples to address the evaluation criteria.  



4.2. Tender documentation should outline the interested supplier’s complete proposal : methods, 
personnel (skill set and individual CV’s), timeframe and cost. 

4.3 Interested consultants must insist on an acknowledgement of receipt of 
tenders/proposals/bids. 

 

5.  Tender Clarification 

 

5.1. Any clarification questions from applicants must be submitted by email to Veronica F. Levi 

on veronical@sprep.org and copy selas@sprep.org  before 02 October 2019. A summary 

of all questions received with an associated response will be posted on the SPREP website 

www.sprep.org/tender by 07 October 2019. 

 

6.  Evaluation criteria 

 
6.1. SPREP will select a preferred legal consultant based on SPREP’s evaluation of the extent to 

which the documentation demonstrates that the tenderer offers the best value for money, 
and that the tenderer satisfies the following criteria. 

 Strong knowledge of environmental issues and governance context in the Pacific Region 
including Timor Leste 

 Expertise in environmental legislation and waste management legislation including the 
drafting, assessment and consultation on impacts and possible unintended 
consequences from poorly researched/framed legislative instruments. 

 Proven track record in undertaking legislative assessments, consultation with 
government departments on the developing and implementation of legislative 
instruments. 

 Demonstrated experience in developing legislative assessment reports to guide the 
development of supporting tools that further the implementation of effective legislative 
instruments. 

 Detailed Project Methodology that includes activities to be conducted over the term of 
the engagement. 

 

7.  Deadline 

 

7.1. The due date for submission of the tender is: 11 October 2019 

7.2. Late submissions will be returned unopened to the sender. 

7.3 Please send all tenders clearly marked ‘TENDER: Legislative Review and Assessment of 
Environmental & Waste Legislative Environment’ to one of the following methods:  

  
Mail:    SPREP 
 Attention: Procurement Officer 

PO Box 240  
Apia, SAMOA 

Email: tenders@sprep.org  
Fax:  685 20231 
Person: Submit by hand in the tenders box at SPREP reception,  
                         Vailima, Samoa. 
 
SPREP reserves the right to reject any or all tenders and the lowest or any tender will not necessarily 
be accepted. 
 
 
For any complaints regarding the Secretariat’s tenders please refer to the 
Complaints section on the SPREP website 
http://www.sprep.org/accountability/complaints 
 
 
 



Annex A 
TERMS OF REFERENCE 

 
Legislative Review and Assessment of the Environmental & Waste Legislative 

Environment in 15 Pacific Island Countries 
For 

The PacWaste Plus project 
 

1. BACKGROUND 
 
The Secretariat of the Pacific Regional Environment Programme (SPREP) is working with the 
European Union’s Delegation to the Pacific, and 14 Pacific Island Countries and Timor-Leste 
to undertake the PacWaste Plus Project, which seeks to improve and enhance waste 
management activities and the capacity of governments, industry and communities to manage 
waste to reduce the impact on human health and the environment. 
 
PacWaste Plus seeks to generate improved economic, social, health and environmental 
benefits for Pacific Island Countries arising from stronger regional economic integration and 
the sustainable management of natural resources and the environment. The programme 
activities will be designed to assist Countries to ensure the safe and sustainable management 
of waste with due regard for the conservation of biodiversity, reduction of marine litter, health 
and well-being of Pacific island communities, and climate change mitigation and adaptation 
requirements. 
 
The PacWaste Plus Project has a specific Key Result Area (KRA) which requires specific 
action on the development and implementation of appropriate environmental legislation to 
achieve the above aims.  Specifically, the project seeks to, 
 
Assist in developing:  

1) a regional legislative framework with integrated policies and institutional arrangements 
for waste management;  

2) national policies, legislation and implementation strategies to transition to a 
comprehensive and sustainable waste management system;  

3) developing mechanisms such as national licensing and certification for waste 
management service providers and pilot in one - three countries. 

4) Advocate for change at regional and international meetings to influence the decision 
making of the Pacific and world leaders to support good environmental governance 
and action. 

 
Countries participating in the PacWaste Plus project are:  
 
Cook Islands,  
Democratic Republic of 
Timor-Leste,   Federated 
States of Micronesia,   
Fiji,   Kiribati,   Nauru, 
Niue,   Palau,   Papua 
New Guinea,   Republic 
of the Marshall Islands,   
Samoa                 
Solomon Islands, Tonga, 
Tuvalu, Vanuatu. 



 

 

 
2. PROJECT OBJECTIVES 

 
This engagement seeks to gain a comprehensive understanding of the legislative environment 
governing the environment (with a focus on waste management) in each of the participating 
countries. We also seek to gain an understanding of the likely project interventions that will 
assist each country to improve waste management outcomes, and an assessment of the 
regional alignment to relevant frameworks. 
 

3. PROJECT SCOPE 

 
The PacWastePlus project requires an in-depth understanding of the existing, and pipeline, 
legislative framework operating in the 15 participating countries. 

3.1 Project Delivery 
 
The required project activities covered under this project are included in Table 1 
 
Table 1: Project Activities 

Task 1 Undertake a comprehensive assessment/stock take of the legislative 
environment governing environmental and waste management issues in each 
of the 15 participating countries.   

Task 2 Undertake an assessment of pipeline legislative and policy activities planned 
in each participating country. 

Task 3 Assessment of how each participating country regulates the management of 
the projects eight target waste streams (considering environmental, economic, 
financial, social, etc., legislative and policy instruments) 

Task 4 Assessment of the capacity of each country to implement and enforce their 
existing legislation 

Task 5 Assessment of needs relating to document drafting, capacity building, etc. to 
enhance each countries management of waste and environmental protection. 

Task 6 Regional solutions assessment of the various frameworks, alignment between 
countries or gaps that could be resolved to strengthen outcomes 

Task 7 Draft National Options Papers: proposing options for organising the legal and 
institutional infrastructure governing wastes; identifying main elements that 
should be considered when developing or strengthening waste legislation.  

 
It is expected that consultants will need to spend time in each country liaising directly with staff 
from waste management / environment departments and government legislative branches, to 
be able to undertake the required analysis and understand pipeline activities.  
 
  



 

 

Task 1 – Existing Legislative Stock-take  

Undertake a comprehensive assessment/stock take of the legislative environment governing 
environmental and waste management issues in each of the 15 participating countries.   

Focus of the assessment should be to review: Conventions; treaty’s; legislation; regulation; 
policy; strategy; and procedures, etc. The review should take into consideration at a minimum: 
the prime source of the law (including the definition of ministerial powers); laws (primary 
legislation); regulation (subsidiary legislation); and rules of procedure.  

Multilateral Environment Agreements (MEAs) to be considered in the stock-take include: 
Waigani, Basel, Stockholm, Rotterdam, and Minamata. Various MEAs are dealing with the 
sound management of chemicals and waste. While many aspects of these agreements require 
relatively similar interventions, national implementation is often managed by different 
authorities, and is therefore fragmented.  

Focus is necessarily on waste management, but should also consider the broad environment 
field as waste may not be specifically referenced, but pollution may, etc.  We are also keen to 
understand what requirements may exist on the capture, management and use of data related 
to environmental / waste issues. 

The information from the stock-take should seek, at a minimum to identify the following: 
Instrument name; enabling legislation; description of intent; operative clauses and how they 
influence the management of wastes, or the impact on the environment; government 
department responsible for management; etc. 

The stock-take should consider the existence and functionality of any inter-ministerial 
national chemical (and or waste) coordinating committees. Countries can be categorised into 
countries where:  

(i) no inter-sectoral coordination mechanism exists and no analysis of national 
waste situation has been undertaken;  

(ii) some inter-sectoral coordination mechanism exists and an analysis of the main 
national waste situation has been undertaken; and  

(iii) where a functioning inter-sectoral coordination mechanism is in place, an 
analysis of national waste situation has been undertaken, and waste priorities 
have been included in the national development agenda.  

 

Deliverable 

The outcomes of the stock-take should be displayed in a tabular format, and electronic copies 
of all documents referenced in the table should be provided for ease of reference and review 
by the PacWastePlus programme team. Names and coordinated of designated national 
authorities (DNAs) for each MEA focal point should also be included.  

 

Task 2 – Pipeline Legislative Stock-take  

Activities described in Task 1 should be undertaken for task 2 for any identified pipeline 
Conventions; treaty’s; legislation; regulation; policy; strategy; and procedures, etc. 

Where pipeline framework changes are identified, an assessment of the impact to the existing 
framework should be undertaken noting a description of the previous regime, the new regime, 
and likely changes to the issue / focus area the legislation is intended to address.  Key items 
for note should be extracted and highlighted. The assessment should also note the focal point 
for identified framework legislation and the approximate timeframe for development.  

 



 

 

Deliverable 

The outcome of this task should again be a tabular format, and electronic copies of all 
documents referenced in the table should be provided for ease of reference and review by the 
PacWastePlus programme team. 

 
 
Task 3 –Legislative Assessment as related to the PacWaste Plus project actions 

 

The consultant is to consider the outcomes from Tasks 1 & 2 and analyse these to determine 
the cumulative impact of current legislation, as well as key gaps.  Consideration should be 
given to: 

 Which of the identified legislative instruments directly relate to PacWastePlus program 
actions or priority waste streams of: healthcare waste, asbestos, e-waste, recyclables, 
organics, disaster waste, bulky waste and wastewater. 

 How does each instrument affect / effect management of the waste stream or the 
regulated community (provide details of the required management or behavior) 

 How departments are required to capture, store, use and report information collected 
due to the instrument 

 How the existing legislative framework impacts or influences cumulative outcomes for 
the environment (e.g. is the regulation likely to improve waste management activities 
or environmental protection?, where is the responsibility for management placed? Are 
resources provided for the responsible entities to undertake the legislative 
requirements, etc..) 

 Are there areas where one instrument is in conflict with other Instruments? What are 
the issues, and what is the likely outcome of any such conflict? 

 Given any stated objectives through any of the instruments, what opportunities exist 
for countries to develop and implement additional legislative instruments that may 
assist in achieving the desired management and environmental outcomes? 
 

Deliverable 

The consultant is to determine the best way to display the outcome of the assessment either 
tabular, report style, or a combination. 

 

 

Task 4 : Country Capacity Assessment 

Whilst undertaking Tasks 1-3, the consultant is required to undertake an assessment of the 
existing ability for each country to draft, enact, implement, enforce, report to conventions, and 
comply with the various instruments that make up their legislative framework. The assessment 
methodology should include quantitative data collection on enforcement activities (including 
fines etc) for domestic legislation, as well as data on compliance with reporting requirements 
of MEAs. 

Where the country has identified pipeline instruments, an assessment of the capacity of the 
country to implement these should also be made.  Any advice or determination of the resource 
requirements necessary to ensure outcomes are achieved should be noted. 

 



 

 

Deliverable 

The consultant is to determine the best way to display the outcome of the assessment either 
tabular, report style, or a combination. 

 

Task 5 – Country legislative opportunity assessment & needs analysis  

Utilising the outcomes from Tasks 3 & 4, the consultant is required to assess whether any 
objectives stated in any of the instruments, provide opportunities, or require countries to 
develop and implement additional legislative instruments (or modify existing instruments) that 
may assist in achieving the desired management and environmental outcomes? 

An assessment of needs relating to legislative drafting, capacity building, etc. to enhance each 
countries management of waste and environmental protection should also be undertaken. 

 

Deliverable 

The consultant is to determine the best way to display the outcome of the assessment either 
tabular, report style, or a combination. 

 

Task 6 – Regional Solutions Assessment 

Undertake a comprehensive assessment of relevant regional and global frameworks and 
conventions related to waste management, the alignment of these frameworks to project 
countries or gaps that could be resolved to strengthen outcomes. This task should also 
include an assessment if common gaps identified at national level may be addressed 
through a regionally harmonised approach.   

 

Deliverable 

The consultant is to determine the best way to display the outcome of the assessment either 
tabular, report style, or a combination. 

 

Task 7 – National options papers and possible solutions 

Draft National Options Papers: proposing options for organising the legal and institutional 
infrastructure governing wastes; identifying main elements that should be considered when 
developing or strengthening waste legislation. Possible solutions should be identified based 
on a clear problem statement and of the goal for the process of strengthening legal 
infrastructure governing waste, including opportunities for cost recovery systems.  

 

Deliverable 

The consultant should produce short options papers for each country to identify key actions 
required to increase country capacity to manage wastes and improve social welfare and 
environmental outcomes through effective waste management (supported by an appropriate 
legislative structure). 

 

 



 

 

3.2 Project Schedule 
The activities are to be completed no later than 1 May 2020 with a preference for the 
activities to be completed much earlier.  Expected project activity is detailed in Table 2, it is 
expected that tender responses will detail how and when each of these steps will be 
delivered. 

Table 2: Project Schedule 

Activity 

Notification of Successful Consultant 

1. Commencement Meeting between Successful Consultant and PacWastePlus Team 

2. Approval of Workplan & Methodology  

Contract Signing 

3. Undertake a comprehensive assessment/stock take of the legislative environment 
governing environmental and waste management issues in each of the 15 
participating countries.   

4. Undertake an assessment of pipeline legislative and policy activities planned in each 
participating country. 

5. Assessment of how each participating country regulates the management of the 
projects eight target waste streams (considering environmental, financial, social, etc., 
legislative and policy instruments) 

6. Assessment of the capacity of each country to implement and enforce their existing 
legislation 

7. Assessment of needs relating to document drafting, capacity building, etc. to enhance 
each countries management of waste and environmental protection. 

8. Regional solutions assessment of the various frameworks, alignment between 
countries or gaps that could be resolved to strengthen outcomes 

9. Development of National Options Papers 

10. Submission of draft report (s) 

11. SPREP provides comments on draft report(s) 

12. Submission of final reports to SPREP 

 

3.3 Budget 
 
Submissions are required to itemise all financial elements of their proposal, including, but not 
limited to, the following: 

 Salary costs (hourly rate and proposed hours for each team member, allocated to 
role) 

 Travel Costs & other disbursements 
 All applicable taxes 



 

 

 Proposed Payment Schedule (please note an initial payment on contract signing 
cannot exceed 30% of the contract value). 

Please note: All proposals are to provide the project budget in USD. 

 

4. Selection Criteria 
 
The selection criteria used to determine the successful consultant are outlined below. The 
criteria are not in any order or to be given equal weighting.  
 
Criteria are as follows: 
 

(i) Experience  
 Curriculum Vitae of all project staff and roles to be deployed on in the proposed project 

plan. 
 Strong knowledge of environmental issues and governance context in the Pacific 

Region including Timor-Leste 
 Expertise in environmental legislation and waste management legislation including the 

drafting, assessment and consultation on impacts and possible unintended 
consequences from poorly researched/framed legislative instruments  

 Proven track record in undertaking legislative assessments, consultation with 
government departments on the developing and implementation of legislative 
instruments  

 Demonstrated experience in developing legislative assessment reports to guide the 
development of supporting tools that further the implementation of effective legislative 
instruments 

 
(ii) Proposed Project Methodology 
 Detailing activities to be conducted over the term of the engagement, including detail 

on which team members will undertake each activity. Methodology presented should 
be in line with and make reference to the UNEP Guidance On the Development of 
Institutional Infrastructures and Measures for Recovering Costs of National 
Administrations (http://wedocs.unep.org/handle/20.500.11822/12224 –) 

 
(iii) Demonstration of value for money  

 
5. Other Information 

 
It is expected that consultants will need to spend time in each country liaising directly with staff 
to undertake the required information gathering, and analysis of current and pipeline activities.  
All in-country arrangements and support from country counterparts will necessarily be initially 
arranged through SPREP and no direct contact should be made until official introductions are 
made. 
 
The successful consultant will be provided with any appropriate documents identified and 
saved by the PacWastePlus project team as part of the preparation for the activity.  It is hoped 
this will assist with reducing the burden of the initial literature review. 
 
 
 


